A "Special District" providing recreation services and park facilities

PROJECT: Phase I Improvements - Cabana Park

Project No. 2019-2-CA

ENGINEER'S ESTIMATE: $172,000

BID Deadline, April 3, 2019, 2:00PM

BID SUMMARY SHEET

Contractor had a math error as they did not add in Add Alt Item #3. - Sac Co. Standard Specicications Sec 3-3 states that the Agency corrects mathmatical errors before low bid is awarded. Total of A+B+C has been corrected.

	TOTAL BASE	Plan Holder	Correct Bid Forms (2)	Unit Prices Filled In	Ackn. Addendum # 1-2	Signed Proposal	DIR Reg # Listed	# of Subs on Sub List	10% Bid Bond	Value of work being performed by Contractor
1	~~$ 175,880.00~~ $216,275.00	**PBM Construction Inc.**	X	X	X	X	X	2	X	>58%
	$ 270,506.75	**Martin General Eng**	X	X	X	X	X	2	X	
3	$ 254,628.88	**Reyre Construction**	X	X	X	X	X	3	X	
	$ 307,795.00	**Hodson General Eng**	X	X	X	X	X	3	X	
2	$ 254,269.99	**Pronesti Excavation**	X	X	X	X	X	2	X	

Lee Holingsworth - Administrative Services Manager

Virg Anderson - Project Manager